
OFFICE OF THE EXECUTIVE ENGINEER 
ANAND AGRICULTURAL UNIVERSITY 

AN AND 
 

Name of work : Construction of threshing yard at AAU, Godhra  
 

LIST OF MATERIAL TO BE USED FOR WORK :- 
 
 
Sr. 
no. 

MATERIAL MAKE/PLACE 

1 TMT BAR  TATA TISCO, KAMDHENU, NATIONAL,     GALENT, 
NRE, NILKANTH, VINAYAK, FRIENDS MAKE ONLY. 

2 CEMENT O.P.C- ONLY MAJOR PLANT- ACC, ELEPHANT,  
AMBUJA,  SIDDHI, LOTUS, ULTRA TECH CEMENT, 
BINANNI CEMENT, SANGHI MAKE. 

3 KAPACHI/ 
METAL 

BLACK TRAP ONLY 

4 SAND SANKHEDA/BADALPUR/BODELI ONLY 
5 M.S. ANGLE TATA, JINDAL, AMBIKA, MARUTI, SAIL,VIZAG, 

STEELCO. 
6 Chain link jali AS PER ITEM. 

 
  
Only above said material is to be used as per site condition/situation. 
 
 
 
Contractor’s sign                                                             Executive Engineer 

 
 
 
 
 
 
 
 

T E N D E R 



 
 
 
Name of work : Construction of threshing yard at AAU, Godhra    

 
 
 
 
 

     Employer: -       :    Anand Agricultural University 
                               Anand 
 
 
 
 
 
 
Site: -            :    Anand Agricultural University 
                           Godhra 



ANAND AGRICULTURAL UNIVERSITY 
ANAND 

Name of work:  Construction of  Threshing yard at A.A.U., Godhra 
REFERENCE SHEET 

Sr. 
No 

Description Vol. Page 
No 

Item No Para No Remarks 

1 Excavation for 
foundation up to 1.5 
mt depth  

I 29 4.0.0(A) 1.0 to 6.2 for all lead  
& lift 

2 Providing and laying 
cement concrete 
1:4:8 mix  

I 38 5.3.2(A) 1.2 to 2.7.2  

3 Filling in plinth with 
sand under floor 

I 28 4.24 1.0 to 3.3. Incl. 
ramming & 
consolidation 

4 Providing, laying & 
constructing  brick 
work in foundation 
and plinth  

I 51 6.13(A) 1.0 to 3.2 Incld. curing 
, racking out 
joints in true 
line & level 

5 Providing and laying 
twisted TMT bar 
reinforcement  

I 
 

45 5.4.11 1.0 to 3.4 Binding in 
true line & 
level 

6 P/L C.C.1:2:4 for 
foundation & 
footing  

I 89 14.74(b) 1.0 to 2.2 
 
 

 

7 Labour  charge for 
Trimix  

II - - - As per 
attached 
sheet 

8 P/A 15mm thick 
smooth cement 
plaster  

I 120 
121 

17.58(II) 
17.69 

1.0 to 2.2 
1.1 to 1.4 

Read 15mm 
instead of 
10mm thick 

9 Providing and 
applying three coats 
of white washing on 
wall surface  

I 125 
126 

18.11 
18.13 

1.0 to 3.9 
1.0 to 1.1. 

 

10 P/F 1.20m high 75 
mm x 75 mm 8 G 
chain link jali 

II - - - As per 
attached 
sheet 

 
 
Sign of Contractor                                                                  Executive Engineer



 
Name of work : Construction of threshing yard at AAU, Godhra    
   

-:  S P E C I F I C A T I O N :- 
           
 
             All the works shall be done as per the specification laid down in the Bombay 

P.W.D. hand book Volume, I, II 9th edition and latest I.S.S. specifications and according 

to the order of the Executive Engineer, Anand is conformity with the following addition 

and alterations.  In case of dispute, the decision of the Executive Engineer, Anand 

Agricultural University, Anand shall be considered as final and binding to the contractor. 

                All the materials required for the work is to be used as per details specification 

attached with the tenders for material’s or approved by Executive Engineer. 

MEASUREMENTS:- 
          Mode of measurement has been specified in each item however in case where 
details are not provided standard procedure. 
 
1. All damages to floor, walls, roads sides of buildings etc. during the process of 

fixing water  supply, drainage and Sanitary installations  shall  be  restored to the  
original condition by the      contractor of his own cost. 

 
2.   All the pipes, fittings and appliances shall be thoroughly cleaned before fixing and 

particular care shall be taken to see that no materials gets into them during fixing. 
 
3.  All the joints shall be of the same diameters of the inside before expect wherever  
            mentioned. 
 
4.  All the joints shall be rendered leak proof and tested for the same to ensure 

efficient functioning of pipes and appliances. 
 
5.  All diameters of pipes shall be of the same diameters of the inside before expect 

wherever mentioned. 
 
6.    Entire water supply and sanitary items arrangements shall be subjected to 

pressure test in accordance to IS Code at the contractors cost prior to 
commissioning. 

 
7.   All the water supply and sanitary items shall be carried out by the experienced 

plumber to the entire satisfaction of Engineer-in-charge. 
 
8.  Rate of each items are including of testing of its and connection and pipe etc  for  
            no leakage. 
 
 
 
 
         Contractor                                                                                    Executive Engineer 



S   P  E   C   I   F   I  C  A  T   I   O   N 
 
Note: 
 
The Various items of woks shall be carried out in general as per relevant ISS 

specification and that or the latest addition of P.W.D. hand book volumes I and II along 

with the following specification where there is contradiction between the following 

specifications and P.W.D. hand book the following specification and P.W.D hand book 

the following specification shall be govern in matters or interpretation etc.  the design of 

the Director of purchase and Properties / Architect shall be final and binding on the 

contractor. 

 

1)     The contractor is to allow for executing any work which in the Engineer/ Architect 

opinion is like to cause and annoyance to occupants in the vacantly at times as the 

Architects may directs.  

2)     The contractor shall deliver daily to the Engineer in charge of works a report as to 

the number of operative employed in all traders and deliver to the side. 

3)          The treasure-trove coins or objects of  a quantity which may be found on the site 

shall handed over to the employees. 

 

4)      The contractor is to provides at all times curing the progress of work and  

maintenance period proper mean of the access with leaders and gang ways etc. the 

necessary attendance to move and as per as directed for the inspection or measurement of 

the work by architect consulting Engineer structural engineer and D.P.P. authorities or 

their representatives. 

5)       The contractor is to allow for general attendance upon sun contractor including the 

free use of plot and scaffolding and the provision and special scaffolding required and is 

allow their operative the use of latrine water closest meets room & lock up shop for each. 

6)      The contractor is to set up and level the work and will be responsible for the 

security of same. He is approved all instruments and attendance require by the Architect 

consulting Engineer and University authorities or their representatives for checking their 

work. 



 

7)    The Contractor is to cover up[ and protected the works from weather and is to 

suspend all set operations during weather which is in the Engineer/Architects opinion will 

be detrimental to the work. 

 

8)    The contractor is to allow for general foreman to be constantly on the works through 

out the period of their execution and for supervision as required under the conditions of 

contract. 

9)    The contractor shall provides erect and maintain proper shades and temporary 

buildings for the storage and protection of materials etc. and for the execution of works 

which may be fabricated or brought on the site. 

10)   The contractor shall provide and erect and maintain proper shade mess rooms for the 

operatives with adequate lightly attendance etc. 

11 )   The contractor shall provide and erect in approved positions all necessary sanitary 

conveniences with the rules and regulations of the authority maintain in a clean and or 

dearly condition.                                                                                                      

12)    The Contractor shall provide erect and maintain on office for the general foreman 

with desk drawers etc and adequate lighting and attendance.  

13)     The contractor shall provide erect and maintain for the Engineer in charge with 

desk drawers on office etc. and adequate lighting and attendance. 

14)    The Contractor shall provide erect and maintain office with desk, drawers etc. and 

adequate lightening and attendance for the architects representatives.  

15)    The contractor shall allow for paying all rates, takes and others charges which may 

be made by local or other authorities in the condition with offices sheds and other 

temporary  building erected fro the purpose of the contractor.  

16) Board: 
A board of size approximately 8” X 6”as per drawings shall be made be up to at approved 
place on the site. This board shall be pointed in approved colors the name of : 

1. The Proposed construction and the employer. 
2. The Architects. 
3. The buildings contractors.                                                                                
4.  The structural consultants. 
5.  Any other specialist consultant and   



6.  Consulting Engineer as directed by the Architects. This shall be provided the 
contractor at his own expenses. 

 
17) Samples of each class of materials and workmanship at be submitted by the 

contractor for the approval of the Engineer /Architects and after such approval these 

samples shall be deposited in the office of the Engineer in charge and the contractor will 

be required to Performa all the works of his contract in accordance with these samples.   

18) If the contractor wants to make any item No. of at his workshop or at any other place 

and not on site written application for permission to do so shall have to be submitted to 

the Engineer In charge /stating clearly the item of work place of its making etc. If the said 

application is rejected by the Engineer in charge the same item of work shall have to be 

carried out on site at no extra cost.  

19) On completion all works must be cleaned down rubbish removed and the works and 

land cleared of rubbish surplus materials and other accumulations and ever their left in a 

clean and orderly condition./The contractor shall to this work at his own expenses as per 

the instructions of the Engineer in charge. 

20) The contractor shall prepare a sample of any work required by the 

Engineer/Architects and get in the Engineer/architects approval before proceeding with 

the quantity work. The contractor shall remove same from the site at his cost shall 

remove the rejected sample.  The contractor shall not be eligible for any compensation 

for preparing for removing the sample. 

21) No extra shall be paid on any item on account of the floor lead except where 

specifically mentioned. 

22) All quantities mentioned in the schedule of quantities are only approximate and the 

contractor shall not be eligible for any claim due to any variation in or commission of any 

item of works. 

 

Place : 

 

Date:                                                                             Contractors Signature  

 
 

 



-:    ANNEXTURE  -  ‘A’   :- 
Rates of different materials and site required for the excavation of work s per 
specification & wages of labours for the satisfaction completion of the work as per details 
 
Specification:- 
(A)   For labour : 
 

Category Rate /Unit 

i)  Skilled labour Mistry grade – I  
 Mansion grade – I  
 Carpenter  grade –I  
 Plumber grade – I  
 Black smith grade – I  
 Wiremen grade – I  
 Painter  
 Any other if required  
ii) Semi skilled labour Bhisti  
 Mansion grade - II  
 Carpenter – II  
 Plumber grade – II  
 Black smith grade –II  
 Any other if required   
 white washer  
iii) Unskilled labour Male helper  
 Female helper 

 
 

 
(B) For materials: 
Sr. 
No 

Materials Unit Rate /Unit lead in 
kms 

1 Cement  M/.Tone  
2 Conventional brick 1000  Nos  
3 Coarse sand Cmt  
4 Fine sand Cumt  
5 Kapchi 12mm to 20mm size Cumt  
6 Bricks bats  Cumt  
7 Lime Kg  
8 Water proof cement paint Kg  
9 Oil paint Liter  
10 French polish Liter  
 
 
 
   Sign of contractor                                                                           Executive Engineer 
                                                                              



ANAND AGRICULTUAL UNIVERSITY 
 ANAND 

 
 
          Details regarding works executed / on hand by the contractor 
 
 
1) Name of the firm   
 
 
2) Partners    : 
 
 
3) Qualified staff    : 
 
 
4) Tools, plants & Equipments  : 
 
 
5) Important works   : 
 
 
A) Carried out as so far               Employer                                Cost 
                                                                                    Architect 
 
B) On hand 
 
 
 
 
6) Additional information if any  : 
 
 
7) Rate analysis with basic rates 
            of materials for major tender item : 
 
 
 
Contractor 
                                                                                                       Executive Engineer 
                                                                                               
 


