
SPECIFICATION  TENDER 
 
 
 

Name of work :  Construction of college side road at AAU, Jabugam. 
  
 
 
 
 

Employer: -       :    Anand Agricultural University 
                          Anand 
 
 
 
 
 
 
Site: -            :    Anand Agricultural University 
                           Jabugam. 



Name of work :  Construction of college side road at AAU, Jabugam. 
 

 
-:  S P E C I F I C A T I O N :- 

           
             All the works shall be done as per the specification laid down in the Bombay 

P.W.D. hand book Volume, I, II 9th edition and latest I.S.S. specifications and according 

to the order of the Executive Engineer, Anand is conformity with the following addition 

and alterations.  In case of dispute, the decision of the Executive Engineer, Anand 

Agricultural University, Anand shall be considered as final and binding to the contractor. 

                All the materials required for the work is to be used as per details specification 

attached with the tenders for material’s or approved by Executive Engineer. 

MEASUREMENTS:- 
 
          Mode of measurement has been specified in each item however in case where 
details are not provided standard procedure 
1. All damages to floor, walls, roads sides of buildings etc. during the process of 

fixing water  supply, drainage and Sanitary installations  shall  be  restored to the  
original condition by the      contractor of his own cost. 

 
2.   All the pipes, fittings and appliances shall be thoroughly cleaned before fixing and 

particular care shall be taken to see that no materials gets into them during fixing. 
 
3.  All the joints shall be of the same diameters of the inside before expect wherever   
             mentioned. 
 
4.  All the joints shall be rendered leak proof and tested for the same to ensure 

efficient functioning of pipes and appliances. 
 
5.  All diameters of pipes shall be of the same diameters of the inside before expect 

wherever mentioned. 
 
6.    Entire water supply and sanitary items arrangements shall be subjected to pressure 

test in accordance to IS Code at the contractors cost prior to commissioning. 
 
7.   All the water supply and sanitary items shall be carried out by the experienced 

plumber to the entire satisfaction of Engineer-in-charge. 
 
8.  Rate of each items are including of testing of its and connection and pipe etc. for   
              no leakage. 
 

Contractor                                                    Executive Engineer



S   P  E   C   I   F   I  C  A  T   I   O   N 
 
Note: 
 
The Various items of woks shall be carried out in general as per relevant ISS 
specification and that or the latest addition of P.W.D. hand book volumes I and II along 
with the following specification where there is contradiction between the following 
specifications and P.W.D. hand book the following specification and P.W.D hand book 
the following specification shall be govern in matters or interpretation etc.  the design of 
the Director of purchase and Properties / Architect shall be final and binding on the 
contractor. 
1)     The contractor is to allow for executing any work which in the Engineer/ Architect 
opinion is like to cause and annoyance to occupaints in the vicintly at times as the 
Architects may directs.  
2)     The contractor shall deliver deliver daily to the Engineer in charge of works a report 
as to the number of operative employed in all treaders and deliver to the side. 
3)          The teasuretrove coins or objects of  a quantity which may be found on the site 
shall handed over to the employees. 
4)      The contractor is to provides at all times curing the progress of work and  
maintenance period proper mean of the access with leaders and aways etc. the necessary 
attendance to move and as per as directed for the inspection or measurement of the work 
by architect consulting Engineer structural engineer and D.P.P. authorities or their 
representatives. 
5)       The contractor is to allow for general attendance upon sun contractor including the 
free use of plot and scaffolding and the provision and special scaffolding required and is 
allow their operative the use of latrine water closest mess room & lock up shop for each. 
6)      The contractor is to set up and level the work and will be responsible for the 
security of same. He is approved all instruments and attendance require by the Architect 
consulting Engineer and University authorities or their representatives for checking their 
work. 
7)    The Contractor is to cover up[ and protected the works from weather and is to 
suspend all set operations during weather which is in the Engineer/Architects opinion will 
be detrimental to the work. 
8)    The contractor is to allow for general foreman to be constantly on the works through 
out the period of their execution and for supervision as required under the conditions of 
contract. 
9)    The contractor shall provides erect and maintain proper shades and temporary 
buildings for the storage and protection of materials etc. and for the execution of works 
which may be fabricated or brought on the site. 
10)   The contractor shall provide and erect and maintain proper shade mess rooms for the 
operatives with adequate lightly attendance etc. 
11 )   The contractor shall provide and erect in approved positions all necessary sanitary 
conveniences with the rules and regulations of the authority maintain in a clean and or 
dearly condition.                                                                                                      
12)    The Contractor shall provide erect and maintain on office for the general foreman 
with desk drawers etc and adequate lighting and attendance.  



13)     The contractor shall provide erect and maintain for the Engineer in charge with 
desk drawers on office etc. and adequate lighting and attendance. 
14)    The Contractor shall provide erect and maintain office with desk, drawers etc. and 
adequate lightening and attenance for the architects representatives.  
15)    The contractor shall allow for paying all rates, takes and others charges which may 
be made by local or other authorities in the condition with offices sheds and other 
temporary  building erected fro the purpose of the contractor.  
16) Board: 
A board of size approximately 8’ X 6’as per drawings shall be made be up to at approved 
place on the site. This board shall be pointed in approved colours the name of : 

1. The Proposed construction and the employer. 
2. The Architects. 
3. The buildings contractors.                                                                                
4.  The structural consultants. 
5.  Any other specialist consultant and   
6.  Consulting Engineer as directed by the Architects. This shall be provided the 

contractor at his own expenses. 
17) Samples of each class of materials and workmanship at be submitted by the 
contractor for the approval of the Engineer /Architects and after such approval these 
samples shall be deposited in the office of the Engineer incharge and the contractor will 
be required to Performa all the works of his contract in accordance with these samples.   
18) If the contractor wants to make any item No. of at his workshop or at any other place 
and not on site written application for permission to do so shall have to be submitted to 
the Engineer Incharge /stating clearly the item of work place of its making etc. If the said 
application is rejected by the Engineer incharge the same item of work shall have to be 
carried out on site at no extra cost.  
19) On completion all works must be cleaned down rubbish removed and the works and 
land cleared of rubbhish surplus materials and other accumulations and ever their left in a 
clean and orderly condition./The contractor shall to this work at his own expenses as per 
the instructions of the Engineer in charge. 
20) The contractor shall prepare a sample of any work required by the 
Engineer/Architects and get in the Engineer/architects approval before proceeding with 
the quantity work. The contractor from sthe site at his cost shall remove the rejected 
sample.  The contractor shall not be eligible for any compensation for preparing for 
removing the sample. 
21) No extra shall be paid on any item on account of the floor lead except where 
specifically mentioned. 
22) All quantities mentioned in the schedule of quantities are only approximate and the 
contractor shall not be eligible for any claim due to any variation in or commission of any 
item of works. 
 
Contractors Signature                                                                          Executive Engineer 
Place : 
Date:             



-:    ANNEXTURE  -  ‘A’   :- 
Rates of different materials and site required for the excavation of work s per 
specification & wages of labours for the satisfaction completion of the work as per details 
 
Specification:- 
(A)   For labour : 
 

Category Rate /Unit 

i)  Skilled labour Mistry grade – I  
 Maission grade – I  
 Carpenter  grade –I  
 Plumber grade – I  
 Black smith grade – I  
 Wiremen grade – I  
 Painter  
 Any other if required  
ii) Semi skilled labour Bhisti  
 Maission grade – II  
 Carpenter – II  
 Plumber grade – II  
 Black smith grade –II  
 Any other if required   
 white washer  
iii) Unskilled labour Male helper  
 Female helper 

 
 

 
(B) For materials: 
Sr. 
No 

Materials Unit Rate /Unit lead in 
kms 

1 Cement  M/.Tonne  
2 Conventional brick 1000  Nos  
3 Coarse sand Cumt  
4 Fine sand Cumt  
5 Kapchi 12mm to 20mm size Cumt  
6 Bricks bats  Cumt  
7 Lime Kg  
8 Water proof cement paint Kg  
9 Oil paint Litre  
10 French polish Litre  
 
 
 
                                                                                       Executive Engineer 
                                                                             Anand Agricultural University 
                                                                                             Anand 



ANAND AGRICULTUAL UNIVERSITY 
 ANAND 

 
 
          Details regarding works executed / on hand by the contractor 
 
 
1) Name of the firm   
 
 
2) Partners    : 
 
 
3) Qualified staff    : 
 
 
4) Tools, plants & Equipments  : 
 
 
5) Important works   : 
 
 
A) Carried out as so far               Employer                                Cost 
                                                                                    Architect 
 
B) On hand 
 
 
 
 
6) Additional information if any  : 
 
 
7) Rate analysis with basic rates 
            of materials for major tender item : 
 
 
 
Contractor 

Executive Engineer 
       

 
 


